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T T — RAILROAD TRACK, REMOVE (BY METRA) RAILROAD TRACK (BY METRA)
Zw EXIST. METRA TRACK 1 TO BE REMOVED TEMP. METRA TRACK 1
oz STA. 11144162 TO STA. 113+00.62 = 159 TRK. FT. STA. 109-12.29 TO STA. 111+41.28 = 229 TRK. FT.
A TOTAL = 159 TRK. FT. TOTAL = 229 TRK. FT.
==
%‘\i TEMPORARY NO. 15 TURNOUT (BY METRA) RAILROAD TRACK (BY CONTRACTOR)
4 METRA TRACK 1 TEMP. METRA TRACK 1
B STA. 113+00.62, L.H. =1 EA. STA. 107+29.03 TO 109+12.29 = 183 TRK. FT.
g TOTAL = 1 EA. TOTAL = 183 TRK. FT.
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¢ TEMP. CN TRACK 1
¢ TEMP. METRA TRACK 2
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MATCHLINE STA. 50A4+OO.OO.A((J‘L EXIST. CN TRACK 3)

EXIST METRA 1
STA. 111+41.62
STA. 107+29.03 STA. 109+2.29 PROP. TEMP. METRA NO. 15
_—_—— - —— — —— —— R.H. TURNOUT, STA. 113+00.62 EXIST. METRA TRACK 2 EXIST. CN TRACK 2
STA. 111+41.29 Al U EXIST. CN TRACK 1
M EXIST. METRA TRACK 1
PARK AVE. STAGE 4
NOTES: E— vl ILLINOIS DEPARTMENT OF TRANSPORTATION
————— e — — ——— FOR STAGE 4 SUGGESTED TRACK CONSTRUCTION REZ 10715/67 US RTE 6 FROM I-294 TO IL RTE 1
e TASKS & SEQUENCING SEE SHEET 32. METRA & CN OVER 159TH STREET

FOR AC/SCADA AND SIGNAL RELOCATION SEE

METRA UTILITIES SHEETS.

FOR SIGNAL CABLE RELOCATION SEE SIGNAL
EETS.
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FOR LEGEND, SEE SHEET 21. t

TRACK CONSTRUCTION
PLAN OF STAGE 4 WORK (SOUTH)
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